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Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN MATEO COUNTY IN SAN
MATEO, HILLSBOROUGH, BURLINGAME, MILLBRAE, SAN BRUNO, SOUTH SAN FRANCISCO, COLMA, AND
DALY CITY FROM ROUTE 280/92 SEPARATION TO JUNIPERO SERRA BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this
addendum are an essential part of the contract.

Bids for this work will be opened on January 3, 2007.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the
Proposal and Contract.

Project Plan Sheets 2, 3, 8, 37, 48, and 49 are revised.  Half-sized copies of the revised sheets are attached for
substitution for the like-numbered sheets.

In the Special Provisions, Section 5-1.14, "COMPENSATION ADJUSTMENTS FOR PRICE INDEX
FLUCTUATIONS," the table in the first paragraph is revised as follows:

ITEM CODE ITEM
390126 RUBBERIZED ASPHALT CONCRETE (TYPE G)
390102 ASPHALTIC CONCRETE (TYPE A)
397001 ASPHALTIC EMULSION (PAINT BINDER)
374002 ASPHALTIC EMULSION (Fog Seal Coat)

In the Special Provisions, Section 5-1.16, "PAYMENTS," the second paragraph is revised as follows:

"A.   Clearing and Grubbing $10,000
  B.   Prepare Storm Water Pollution Prevention Plan $  4,500
  C.   Progress Schedule (Critical Path Method) $  7,500
  D.   Lead Compliance Plan $  8,000
  E.    Metal Beam Guard Railing (Steel Post) $10,000"
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In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the first order of work in the fourth paragraph is
revised as follows:

"First, verify the location of the loop detectors and pull boxes, replace concrete pavement (Rapid
Strength Concrete) and structural concrete approach slabs."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK", the fourth order of work in the fourth paragraph is
deleted.

In the Special Provisions, Section 10-1.04, "COOPERATION," the following paragraph is added after the second
paragraph:

"It is anticipated that work by another contractor (Contract No. 04-270834) to construct barrier and
widen shoulder on Route 280 in San Mateo County, in Menlo Park, Woodside, San Mateo, Hillsborough,
Burlingame and Millbrae, from KP 0.0 to KP 29.8 (PM 0.0/18.5) may be in progress during the work on
this contract."

In the Special Provisions, Section 10-1.22, "ASPHALT CONCRETE," the last paragraph is revised as follows:

"Full compensation for cleaning pavement immediately in advance of placing binder, pavement
reinforcing fabric, PG 76-10 binder, and asphalt concrete surfacing shall be considered as included in the
contract price paid per square meter for pavement reinforcing fabric and no separate payment will be made
therefor."

In the Special Provisions, Section 10-1.25, "RUBBERIZED ASPHALT CONCRETE (TYPE G)," subsection,
"GENERAL," subparagraph "B.," Item No. 2, is revised as follows:

"2.  From Figure 3 select the theoretical asphalt-rubber binder content that has 5 percent voids."

In the Special Provisions, Section 10-1.27, "GRIND EXISTING CONCRETE PAVEMENT," the second paragraph is
deleted.

In the Proposal and Contract, the Engineer’s Estimate Items 14, 27, 31, are revised as attached.

To Proposal and Contract book holders:

Replace pages 3 and 4 of the Engineer's Estimate in the Proposal with the attached revised pages 3 and 4
of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the
signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their
book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.
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This office is sending this addendum by overnight DHL mail to Proposal and Contract book holders to ensure that each
receives it.  A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the
requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments
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Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

1 070012 PROGRESS SCHEDULE (CRITICAL
PATH METHOD)

LS LUMP SUM LUMP SUM

2 070018 TIME-RELATED OVERHEAD WDAY 240

3 074019 PREPARE STORM WATER
POLLUTION PREVENTION PLAN

LS LUMP SUM LUMP SUM

4 074020 WATER POLLUTION CONTROL LS LUMP SUM LUMP SUM

5 074042 TEMPORARY CONCRETE WASHOUT
(PORTABLE)

LS LUMP SUM LUMP SUM

6
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM LUMP SUM

7
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM LUMP SUM

8
(S)

128650 PORTABLE CHANGEABLE MESSAGE
SIGN

EA 4

9 150662 REMOVE METAL BEAM GUARD
RAILING

M 9200

10 150704 REMOVE YELLOW
THERMOPLASTIC TRAFFIC STRIPE

M 59 700

11 150714 REMOVE THERMOPLASTIC TRAFFIC
STRIPE

M 2810

12 150715 REMOVE THERMOPLASTIC
PAVEMENT MARKING

M2 24

13 150722 REMOVE PAVEMENT MARKER EA 60 400

14 039780 REMOVE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 7500

15 150771 REMOVE ASPHALT CONCRETE DIKE M 14 100

16 150860 REMOVE BASE AND SURFACING M3 100

17 039781 REPLACE TRAFFIC PULL BOX EA 70

18
(S)

153103 COLD PLANE ASPHALT CONCRETE
PAVEMENT

M2 132 000

19 160101 CLEARING AND GRUBBING LS LUMP SUM LUMP SUM

20 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM

3
REVISED PER ADDENDUM NO. 1 DATED DECEMBER 6, 2006



ENGINEER'S ESTIMATE
04-0C9604

Item
No.

Item
Code

Item Description Unit of
Measure

Estimated
Quantity

Unit Price Item Total

21 198007 IMPORTED MATERIAL (SHOULDER
BACKING)

TONN 320

22 260200 AGGREGATE BASE M3 100

23 260210 AGGREGATE BASE (APPROACH
SLAB)

M3 50

24 374002 ASPHALTIC EMULSION (FOG SEAL
COAT)

TONN 85

25 374206 SEAL RANDOM CRACKS LNKM 5

26 390095 REPLACE ASPHALT CONCRETE
SURFACING

M3 7500

27 390102 ASPHALT CONCRETE (TYPE A) TONN 1880

28 390126 RUBBERIZED ASPHALT CONCRETE
(TYPE G)

TONN 12 500

29 393001 PAVEMENT REINFORCING FABRIC M2 800

30 394001 PLACE ASPHALT CONCRETE DIKE M 14 700

31 394002 PLACE ASPHALT CONCRETE
(MISCELLANEOUS AREA)

M2 7500

32 397001 ASPHALTIC EMULSION (PAINT
BINDER)

TONN 80

33 401108 REPLACE CONCRETE PAVEMENT
(RAPID STRENGTH CONCRETE)

M3 5800

34
(S)

420201 GRIND EXISTING CONCRETE
PAVEMENT

M2 762 000

35 510087 STRUCTURAL CONCRETE,
APPROACH SLAB (TYPE R)

M3 420

36 510800 PAVING NOTCH EXTENSION M3 10

37
(S)

519117 JOINT SEAL (MR 30 MM) M 380

38
(S)

832002 METAL BEAM GUARD RAILING
(STEEL POST)

M 8200

39
(S)

839541 TRANSITION RAILING (TYPE WB) EA 37

40
(S)

839581 END ANCHOR ASSEMBLY
 (TYPE SFT)

EA 50
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